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MAXX REBAR

STANDARD TERMS & CONDITIONS

Reinforcing steel supply | Cut & bend | Mesh | Fixing | Subcontract works

DOCUMENT APPLICATION

These Standard Terms and Conditions apply to quotations and subcontract offers issued by Maxx Structures (Pty)
Ltd trading as Maxx Rebar. They must be read with the relevant quotation, bill of quantities, clarifications, project
commercial schedule and any signed project-specific deviation schedule.

Legal entity Maxx Structures (Pty) Ltd t/a Maxx Rebar

Registration no. 2026/150908/07

VAT no. 467 020 6871

Version 2.0 - October 2026

Applicable law Republic of South Africa

Contact +27 76 866 4558 | info@maxxstructures.co.za

Address 7th Floor, West Office Tower, Canal Walk, Century City, Cape Town, 7441
CONTRACT STATUS

Where the Quotation refers to these terms, acceptance of the Quotation constitutes acceptance of this document, subject
only to project-specific deviations expressly agreed in writing by an authorised Maxx representative.
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QUOTATION ACCEPTANCE & PROJECT COMMERCIAL SCHEDULE

This schedule records the project-specific commercial basis. It forms part of the Quotation and should be completed
before procurement or fabrication begins.

Client / Main
Contractor legal name

Registration / VAT no.
Project name Site address

Quotation no. Quotation date

Supply / cut & bend / mesh /

Scope / trade L. . Accepted amount R excl. VAT
fixing / combination

Client representative Email for notices

Maxx representative Email for notices

Identified supplier / supplier reference

mill

Steel price . . . .

reference / base date Price adjustment Fixed / rise-and-fall / CPAP / other
ULl RO Delivery basis Full load / part load / multiple drop

basis

Selected contract framework

¢ [ ] Maxx Quotation and these Standard Terms and Conditions only.

¢ [ ] JBCC Nominated/Selected Subcontract Agreement, Edition 6.2 - June 2024, with completed Contract Data.

¢ [ ] MBSA Domestic Subcontract Agreement - May 2018, used with the compatible JBCC PBA May 2018.

¢ [ ] MBSA Domestic Subcontract Agreement - May 2018 together with a signed alignment / deviation schedule for a later
main-contract edition.

e [ ] Other signed subcontract:

COMPATIBILITY NOTE

The MBSA Domestic Subcontract Agreement dated May 2018 is intended for use with the JBCC Principal Building
Agreement Edition 6.2 - May 2018. If a later JBCC edition or another main contract is used, project-specific alignment and
deviations must be agreed in writing.
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COMMERCIAL & DELIVERY PARTICULARS

Claim valuation date

Payment advice /
certificate date

Default payment
cycle

Retention

Payment guarantee
Programme start
Practical completion

Penalty / damages

Reinforcing trade assurptions

Supply basis

Fixing included

Transport basis

Delivery point
Offloading

Approved information

Safety documentation

Site establishment

30 days / JBCC-linked / Other

None unless expressly agreed

Claim submission
date

Payment due date

Fortnightly cycle Yes / No

% capped at R Construction security ~ None / Fixed / Variable
Advance / deposit R

Programme duration

Final completion

Adjustment basis Quotation / rise-fall / CPAP

Supply only / cut and bend / mesh / binding wire / fixing / combination as stated in the
Quotation.

Yes / No. If not included, unloading, sorting, placing, fixing and fixing attendance are
excluded.

Full truck load / part load / multiple drop / abnormal transport as stated in the
Quotation.

Single accessible drop point unless the Quotation states otherwise.
Client / Main Contractor unless expressly included.

Final drawings, bending schedules, bar lists and written release required before
fabrication.

Included / charged / provided by Client as stated in the Quotation.

Excluded unless expressly included.

SUPPLIER SCHEDULE IDENTIFICATION

A supplier or mill quotation, order confirmation or charge schedule is incorporated only when specifically identified in the
Maxx Quotation or this schedule. Current project-specific supplier pricing, lead times, fuel surcharges, offloading windows
and special charges take precedence over generic defaults.

MAXX STRUCTURES (PTY) LTD t/a MAXX REBAR

MAXXSTRUCTURES.CO.ZA PAGE 3



A& MAXX REBAR | STANDARD TERMS & CONDITIONS AA

MAXX VERSION 2.0 | OCTOBER 2026 Mo—

|
ACCEPTANCE OF QUOTATION & TERMS

Binding acceptance

The Client confirms that it has received the Quotation and these Standard Terms and Conditions, has had a
reasonable opportunity to read them, and agrees that they form part of the Contract.

How the Quotation may be accepted

e signature of the Quotation, Project Commercial Schedule or acceptance block;

e issue of a purchase order, letter of award, subcontract instruction or written order referring to the Quotation;

e acceptance by email, recognised electronic signature or other retrievable electronic communication by an authorised
representative;

e payment of a deposit, advance payment or part of the quoted price;

e instruction to procure, schedule, fabricate, cut, bend, deliver, mobilise, reserve labour or commence any part of the
Works; or

e granting site access and knowingly accepting performance under the Quotation.

Client purchase-order terms

A purchase order is treated as an administrative instruction and confirmation of quoted scope and price. Printed,
linked or incorporated Client terms do not amend the Quotation or these terms unless each deviation is expressly
recorded in a written deviation schedule accepted by an authorised Maxx representative.

Authority

The person signing, issuing an order or instructing commencement warrants that he or she is authorised to bind the
Client. A request for clarification or revision, without an instruction to proceed, is not acceptance.

Client acceptance
Name Capacity
Company Date
Signature Purchase order
Email Mobile
Witness Witness signature
ACCEPTANCE STATEMENT
By signing or accepting electronically, the Client confirms acceptance of Quotation no. and Standard

Terms and Conditions Version 2.0 dated October 2026.
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STANDARD TERMS & CONDITIONS

The clauses below apply to all Maxx Rebar quotations, supplies and subcontract works unless expressly varied in the
Project Commercial Schedule or a later signed subcontract.

Contents
1-4 Definitions; contract formation; documents; standard-form compatibility
558 Pricing; quantities; programmes; schedules; access and attendance
9-13 Instructions; variations; claims; payment; retention and security
14-18 Contra charges; delays; procurement; delivery; storage and protection
19-24 Quality; design information; safety; liability; force majeure; suspension and termination
25-30 Completion; disputes; notices; credit/data; cession; confidentiality; general provisions
Appendix A Rebar-specific supply, cut-and-bend, mesh and fixing terms
Appendix B Standard commercial and delivery defaults
Appendix C Payment, delivery and claim administration checklist
Appendix D Minimum commercial protections and non-accepted risk transfers
Appendix E Order, bending schedule and call-off controls
IMPORTANT

No undisclosed main-contract clause, specification, policy, online term, attendance schedule or supplier condition binds
Maxx. General back-to-back wording does not incorporate obligations that were not provided before acceptance,
specifically identified, relevant to the Works and commercially priced.

Quick commercial defaults

Item Default unless the Quotation states otherwise

Quotation validity 15 calendar days; steel/material rates remain subject to the stated rise-and-fall basis.
Approved-account payment Net 30 calendar days after a compliant claim or invoice.
Standard rebar lead time 4-5 working days after final approved Bending Schedule, written release and required

payment, subject to stock and transport.

Shortage / visible damage notice Record on the delivery note and notify Maxx within 48 hours.

Full-load transport basis Minimum 28-ton load to one accessible drop point where full-load pricing is used.
Offloading Client / Main Contractor unless expressly included.

Truck release Within the free offloading period stated in the Quotation or supplier schedule; if not

stated, 4 hours.
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STRUCTURES

1. Definitions and interpretation

In these terms, "Maxx" means Maxx Structures (Pty) Ltd trading as Maxx Rebar. "Client" means the employer, main
contractor, contractor, purchaser or other party accepting the Quotation. "Works" means the goods, fabrication,
deliveries, services and subcontract works described in the Quotation. "Quotation" includes the priced document, bill
of quantities, clarifications, exclusions and accepted revisions. "Contract" means the documents that become
binding under clause 2.

"Supplier Schedule" means a supplier or mill quotation, order confirmation, charge schedule or written price notice
specifically identified in the Quotation. "Bending Schedule" includes bar bending schedules, bar lists, cutting lists,
mesh schedules, shop details and written fabrication instructions. "Written" or "in writing" includes email and other
retrievable electronic communication.

2. Quotation, validity and formation of Contract

Unless the Quotation states otherwise, the Quotation remains open for acceptance for 15 calendar days and prices
exclude VAT. Steel and steel-derived rates remain subject to any stated rise-and-fall mechanism, supplier
revalidation, availability, transport basis, quantities, credit approval, approved information and programme
assumptions.

The Quotation and these terms are accepted by any event listed in the Acceptance section. The Client must retain
the version of these terms issued or linked with the Quotation.

e Telephone or verbal instructions must be confirmed in writing. Maxx may act on urgent instructions reasonably believed
to be authorised where delay would prejudice the Works.

¢ No discount, settlement discount, retention, guarantee, extended credit or deduction applies unless expressly priced and
accepted in writing.

¢ Once an order has been released to procurement or fabrication, it is firm to the extent of material, fabrication, transport
and subcontract commitments already incurred.

3. Contract documents and order of precedence

If documents conflict, the following order applies unless a signed deviation schedule states otherwise: (a) a project-
specific deviation schedule signed by both parties; (b) a signed standard-form subcontract and completed contract
data; (c) the accepted Quotation, bill of quantities, clarifications and exclusions; (d) these Standard Terms and
Conditions; (e) issued construction drawings, specifications and Bending Schedules identified in the Quotation; (f)
the accepted programme; and (g) the Client purchase order only for administrative particulars such as order number
and billing address.

An identified Supplier Schedule is incorporated only for the supplier-specific matters relevant to the Works, such as
material description, grade, availability, escalation, transport, fuel or diesel surcharge, offloading window, lead time,
cancellation, return or special handling charges. It does not replace the Quotation or create a direct contract between
the Client and the supplier.

e Maxx is not bound by an undisclosed principal contract or by general wording that the subcontract is back-to-back.
¢ A flow-down obligation must have been supplied before acceptance, be specifically identified, be relevant to the Works
and be priced or otherwise expressly accepted by Maxx.

4. JBCC and MBSA standard-form application

Where the parties select a JBCC or MBSA form in the Project Commercial Schedule, that form governs procedures
within its scope and these terms supplement it. Amendments and deviations must be recorded clearly and agreed by
authorised representatives.

If no complete standard-form subcontract is signed before procurement, fabrication, mobilisation or
commencement, the Quotation, Project Commercial Schedule and these terms constitute the binding Contract. A
later signed subcontract varies the existing Contract only to the extent that it expressly records the agreed changes.

5. Price, VAT and price adjustment

The price is based on the stated grades, diameters, quantities, Bending Schedules, labour basis, programme,
transport, delivery point, offloading, access, working hours and other assumptions. VAT is added at the applicable
rate. Errors, omissions or changed information may require repricing before the affected Works proceed.

Reinforcing steel and other steel-derived items are subject to rise-and-fall from the material base date stated in the
Quotation. Where a mill or supplier is identified, its written price movement, surcharge or dispatch pricing may be
used to substantiate adjustment. Unless expressly fixed for an identified period, the ruling material price is the
applicable quoted or adjusted price at dispatch or fabrication release.
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Transport rates are based on the stated route, load size and fuel basis. A documented fuel, diesel, toll, abnormal-
load or carrier surcharge not included in the quoted base may be added where the Quotation or Supplier Schedule
allows it.

e If quantities, bar mix, delivery pattern or scope vary materially - including a variance exceeding 10% from the quoted
basis - Maxx may review the affected rates.

¢ Rates exclude retention, guarantees, duties, abnormal transport, site establishment, containers, specialist lifting, permits
and any item not expressly included.

6. Quantities, measurement and final remeasurement

Unless clearly described as a lump sum, quantities are provisional and the Works are remeasured for progress
claims and final account. Quantities derived from drawings or preliminary schedules are estimates and do not
transfer the Client or professional team responsibility to verify scope, bar marks, diameters, lengths, shapes, laps,
couplers, mesh, waste allowances and order quantities.

Measurement follows the method stated in the Quotation or bill of quantities. For reinforcing bar, commercial mass
may be based on the approved Bending Schedule and standard nominal mass per metre, supported by fabrication
and delivery records, unless a weighbridge or other measurement basis is expressly agreed. Mesh, accessories,
couplers, spacers, chairs, binding wire, laps and special wastage are included only when expressly listed.

7. Programme, information, Bending Schedules and lead times

Before commencement, the Client must issue an agreed procurement, fabrication, delivery and fixing programme
showing information release dates, final drawings, approved Bending Schedules, delivery windows, work fronts,
access and interfaces. Maxx will procure, fabricate, deliver or fix only on written instruction and an official order or
written release.

Unless the Quotation states otherwise, the standard lead time for reinforcing bar orders is 4 to 5 working days after
receipt of the final approved Bending Schedule, written release and any required payment. The indicative lead time
for 40 mm bars is 4 weeks. All lead times are subject to material, mill, fabrication and transport availability.

The revision stated on the written release governs fabrication. A schedule revision, bar-mark change or cancellation
received after release is a variation and may result in replacement steel, scrap, re-fabrication, re-tagging, storage,
transport and delay costs.

8. Client attendance, access and site services

Unless expressly included, the Client provides at no cost to Maxx safe and continuous access; suitable delivery and
offloading areas; cranage, hoisting and unloading; secure laydown and protected storage; power, lighting and
sanitation; site security; traffic control; permits and inductions; timely release of work fronts; and protection of Maxx
materials and completed Works.

Site establishment, offices, storage containers, welfare facilities, dedicated supervision and access equipment are
excluded unless expressly included. No attendance schedule is incorporated unless it is physically attached or
specifically identified in the Contract.
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9. Instructions and authorised representatives

Only a person identified in the Project Commercial Schedule, signed subcontract or subsequent written notice may
issue binding instructions. Maxx may request proof of authority and written confirmation.

Instructions that change grade, diameter, bar shape, mesh type, quantity, Bending Schedule, sequence, delivery
point, transport basis, access, labour source, fixing method, programme, working hours, quality requirement or risk
are variations even if described as clarification, coordination or making good.

10. Variations, extras and additional work

No variation is required to proceed without a written instruction or written confirmation of an urgent instruction.
Where delay would result from waiting for final price agreement, Maxx may proceed on a time-and-cost or
provisional-rate basis after giving notice.

Variations are valued using applicable quoted rates where work is similar and under similar conditions; adjusted rates
where conditions differ; or demonstrated labour, material, fabrication, transport, plant, supervision and subcontract
costs plus the Quotation markup. Material changed after procurement or fabrication is valued at the current
applicable market price plus related fabrication, handling, freight and disposal or storage costs.

A disputed variation does not entitle the Client to withhold payment for undisputed work.

11. Notices, claims and time-related entitlement

Unless the applicable signed form prescribes another procedure, a party claiming additional time, expense or loss
must give initial notice within 20 working days after becoming aware, or reasonably having become aware, of the
event. A detailed and substantiated claim must follow within 40 working days, or within a reasonable extended
period agreed in writing.

The Client must assess and respond to a properly detailed claim within 20 working days. Silence does not waive
Maxx's rights. Records may include schedules, bar lists, delivery notes, signed proof of delivery, labour and plant
returns, photographs, correspondence, supplier notices, transport records and cost documents.

12. Progress claims, payment, interest and bank verification

Maxx may submit progress claims on the dates in the Project Commercial Schedule and may claim measured work,
fabricated materials, delivered goods, agreed off-site materials, variations, standing time, escalation, transport
surcharge, interest and other amounts due. The Client must issue a detailed payment advice, certificate and
recovery statement by the agreed date, identifying each valuation and deduction.

Where an approved account applies and the Quotation does not state a shorter period, payment is strictly due within
30 calendar days after a compliant claim or invoice. Payment to Maxx is not conditional on actual receipt by the
Client from the employer. Pay-when-paid and pay-if-paid terms are not accepted unless separately and prominently
agreed in writing by an authorised Maxx representative.

The Client must pay the undisputed amount by the due date. Overdue amounts bear interest at the rate stated in the
selected standard form, or if none applies, at the prime lending rate publicly quoted by Maxx's principal banker plus
6 percentage points per annum, subject to the maximum rate permitted by law, calculated from the due date.

Any notice changing Maxx banking details must be independently verified using a known Maxx contact before
payment. Payment made to a fraudulent or unauthorised account does not discharge the Client's payment obligation
unless the change was genuinely authorised by Maxx.

13. Retention, guarantees and security

Quoted rates exclude retention, construction guarantees, bonds and surety unless expressly selected and priced in
the Project Commercial Schedule. No retention or guarantee may be introduced through a purchase order or later
administrative document.

Where the Quotation alone applies and cash retention is specifically agreed, retention may not exceed 5% of each
certified amount, capped at 5% of the original accepted subcontract sum; it reduces to 2.5% at practical completion
and to zero in the final payment. No retention applies to VAT, separately paid deposits or materials paid in advance
unless expressly agreed.

Maxx may require a payment guarantee, deposit, advance payment or reduced credit exposure before procurement
or fabrication where material exposure, supplier terms, credit-insurance limits or Client credit risk reasonably justify
it.
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STRUCTURES

14. Contra charges, set-off and withholding

A contra charge is valid only if the Client gives written notice within 7 calendar days after becoming aware of the
event, states the contractual basis and amount, supplies supporting records, and gives Maxx a reasonable
opportunity to inspect and remedy where appropriate.

No unilateral, estimated, global or unsupported contra charge may be deducted. The Client may withhold only the
reasonably substantiated amount in dispute and must pay the balance. Emergency work by others may be
undertaken without prior opportunity only where immediate action was reasonably necessary to protect persons or

property.

15. Delays, overtime, standing time and disruption

Maxx is entitled to a reasonable extension of time and recovery of expense and loss where progress is affected by
late information, changed Bending Schedules, unavailable work fronts, coordination failures, access restrictions,
preceding-trade delays, unsafe conditions, Client default, supplier shortage or events beyond Maxx's control.

Acceleration, overtime, additional shifts, out-of-sequence work, recovery programmes, fragmented work fronts and
excessive overtime caused by matters outside Maxx's responsibility are additional. Fixing crews held on site without
a productive work front may be charged as standing time or dayworks at the applicable rates.

Delivery vehicles must be safely offloaded and released within the free period stated in the Quotation or Supplier
Schedule. If no period is stated, the default free period is 4 hours after arrival. Supplier or carrier waiting charges,
demurrage and return-delivery costs caused by site delay are for the Client account.
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16. Materials, procurement, fabrication, cancellation and returns

Material grades, diameters, mesh types, binding wire, accessories and fabrication are supplied only as stated in the
Quotation and approved Bending Schedules. Procurement and fabrication start after receipt of the official order, final
approved information, written release and any required payment.

Supply is subject to steel availability, mill and fabrication capacity, transport availability and adequate CIGC or other
credit-insurance cover where applicable. Special, cut, bent, welded, coated, tagged, bundled or project-specific
materials are non-returnable unless Maxx agrees otherwise in writing.

No cancellation, return or alteration may be made without prior written authorisation. The Client is liable for material
already procured or committed, fabrication completed or commenced, supplier cancellation or restocking charges,
scrap, handling, re-tagging, storage, transport and other reasonable costs caused by the change.

17. Delivery, partial deliveries, shortages, risk and title

Delivery dates and times are estimates made in good faith and are subject to supplier, mill, traffic, weather, access
and events beyond reasonable control. Maxx may make partial deliveries where reasonably required by the
programme, load optimisation or material availability unless the Quotation expressly requires otherwise.

Unless stated otherwise, full-load pricing is based on a minimum 28-ton truck load to one accessible drop-off point.
Part loads, multiple drops, crane trucks, permits and abnormal transport are charged separately. The Client is
responsible for unloading unless expressly included.

The Client must inspect each delivery before signing the proof of delivery. A signature by the Client representative,
site manager, employee or person apparently authorised at the stated delivery point is prima facie evidence of
receipt. Visible shortages, damage or incorrect bundles must be recorded on the delivery note and notified to Maxx
within 48 hours.

Risk in the materials passes to the Client on delivery or collection, except to the extent loss is caused by Maxx after
that point. Ownership of unfixed goods remains with Maxx until payment in full to the extent permitted by law and
while the goods remain separately identifiable and have not been incorporated into the permanent works.
Incorporation does not discharge the Client's payment obligation.

18. Identification, storage, protection and deferred delivery

Bar marks, tags, bundles, mesh references and delivery documentation must be kept legible and matched to the
approved Bending Schedule. The Client must provide suitable dunnage, separation, secure storage and protection
against loss, contamination, corrosion, distortion and interference by others.

The Client must not alter, cut, weld, rebend, mix, remove labels from or permit use of Maxx-supplied materials
contrary to the approved information without written approval. Damage, loss or rework caused by inadequate
storage, unauthorised alteration, other contractors or site security is charged at repair or replacement cost.

Where fabricated materials are ready but delivery is postponed at the Client request or because the site cannot
receive them, Maxx may charge reasonable storage, handling, reloading and additional transport. Any off-site
storage arrangement must identify the goods and state the applicable insurance and risk basis.

19. Quality, inspection, acceptance and defects

Maxx will execute the Works with reasonable skill and care in accordance with the accepted specification, approved
Bending Schedules and applicable standards. A payment, inspection or completion certificate is not final evidence
that work is free of latent defects.

The Client and professional team must inspect delivered and installed reinforcement promptly. Any error,
discrepancy or intended return must be communicated before the material is altered, fixed, covered or incorporated
into subsequent work. Commencement of following work is evidence that visible quantity, position and workmanship
have been accepted, without waiving a proven latent defect.

The Client must give written notice of an alleged defect with sufficient detail and allow Maxx a reasonable
opportunity to inspect and remedy. Maxx is responsible only for defects proven to result from its workmanship,
supplied materials or expressly accepted design responsibility.

20. Design responsibility, schedules, standards and free-issue information

Unless specifically included and priced, Maxx does not accept design responsibility for the permanent works.
Review, take-off, measurement, shop details, Bending Schedules, bar lists, fabrication details, temporary proposals
or methodology do not transfer the professional team design responsibility.

MAXX STRUCTURES (PTY) LTD t/a MAXX REBAR MAXXSTRUCTURES.CO.ZA pAGE 10



A& MAXX REBAR | STANDARD TERMS & CONDITIONS AA

MAXX VERSION 2.0 | OCTOBER 2026 ff," :} eus E

The Client warrants that drawings, schedules, specifications, dimensions, bar marks and instructions supplied to
Maxx are complete, coordinated and suitable for construction. Errors, omissions, late approvals or later changes
entitle Maxx to time and cost adjustment.

Unless another standard is expressly stated, reinforcing steel is to conform to SANS 920:2011 Edition 2.3, welded
reinforcing mesh to SANS 1024:2012 Edition 2.2, and Bending Schedules to SANS 282:2011 Edition 6, or any later
mandatory replacement standard applicable to the project at the relevant time.

Where the Client supplies free-issue steel, mesh, couplers or other material, Maxx is not responsible for latent
material defects, shortages, incorrect grade, mill certification or dimensional non-compliance not reasonably
detectable before use. Handling, sorting and wastage assumptions must be agreed separately.

21. Heallth, safety and statutory compliance

Maxx will comply with applicable health and safety law for its scope and maintain the safety documentation stated in
the Quotation. The Client remains responsible for principal-contractor duties, site-wide coordination, a safe
workplace, access, inductions, permits, lifting plans, emergency arrangements and information concerning site
hazards.

Unless the Quotation states otherwise, one safety file is included without separate charge for quantities greater than
30 tons. Quantities below 30 tons and additional safety files are charged at the applicable quoted rate. External
safety-officer or consultant attendance is charged where not included.

Maxx may stop or refuse unsafe work without breach. Resulting delay and reasonable cost are recoverable where
the unsafe condition was not caused by Maxx.

22. Insurance, indernities and limitation of liability

Each party maintains the insurance required by law and the signed Contract. The Client must provide evidence of
principal-contract works insurance and public-liability cover on request. Maxx is responsible for insurance
deductibles only where the insured event was caused by Maxx's breach or negligence.

To the maximum extent permitted by law, neither party is liable to the other for indirect, special or consequential
loss, including loss of profit or opportunity, except where such exclusion is prohibited by law. Maxx aggregate
liability arising from the Contract is limited to the accepted subcontract sum, excluding liability that cannot lawfully
be limited, fraud, wilful misconduct or gross negligence.

23. Force majeure, mill shortage and events beyond control

A party is not liable for delay or non-performance caused by an exceptional event beyond its reasonable control that
could not reasonably have been foreseen, avoided or overcome. This may include mill shutdown, steel shortage,
import or transport interruption, industrial action, severe weather, civil disturbance, regulatory restriction, major utility
failure or material supply-chain disruption.

The affected party must give prompt notice and take reasonable steps to mitigate. Maxx is entitled to an extension of
time and to payment for work performed, committed materials, protection, standing time, storage, demobilisation and
remobilisation. If the event continues for more than 60 calendar days, either party may propose termination of the
affected work on written notice.

24. Suspension and termination

If the Client fails to issue a required payment advice or certificate, fails to pay by the due date, fails to provide
required security or insurance, prevents access, withholds approved information, or commits another material
breach, Maxx may give 10 working days written notice to remedy. If the breach continues, Maxx may suspend
procurement, fabrication, deliveries and work without prejudice to payment, interest, time and cost rights.

Maxx may terminate after further written notice where a material default remains unremedied, the Client is insolvent
or enters business rescue in circumstances that materially threaten payment, or prolonged suspension makes
continuation unreasonable. On suspension or termination, Maxx is paid for completed work, fabricated and
committed materials, supplier cancellation charges, storage, demobilisation, protection, reasonable overhead
contribution and other amounts due.

25. Completion, handover and final account

For supply-only Works, completion occurs when the accepted materials have been delivered in accordance with the
Quotation, subject to recorded shortages or defects. For fixing Works, interim, practical and final completion are
determined under the applicable standard form or, if none applies, when Maxx's scope is substantially complete and
available for inspection, subject only to minor items that do not prevent following work.
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Maxx submits its final account within the period stated in the Project Commercial Schedule or within 30 calendar
days after practical completion if no period is stated. The Client must assess it within 20 working days. Retention and
security are released at agreed milestones and may not be held for work outside Maxx's scope.

26. Dispute resolution

The parties must first give written dispute notice and refer the matter to authorised senior representatives for a
meeting within 5 working days. Undisputed obligations, including payment, continue.

Where a signed JBCC or MBSA form applies, its dispute-resolution procedure governs. Otherwise, the dispute is
referred to adjudication, followed if necessary by arbitration in Cape Town under rules agreed by the parties or,

failing agreement, the rules of the Association of Arbitrators (Southern Africa). A party may approach a court for
urgent relief or recovery of an undisputed certified debt.

27. Notices and domicilium

Each party chooses the physical and email addresses in the Project Commercial Schedule as its addresses for
notices. A notice sent by email is deemed received on the first working day after transmission unless the sender
receives a failure notice. Notices of suspension, termination or dispute should also be delivered by hand or reputable
courier to the recorded physical address where reasonably possible.

A party must notify an address change in writing. Until then, the recorded address remains effective.

28. Credit assessment, POPIA, certificate of indebtedness and payment-default information

The Client authorises reasonable credit checks, trade-reference enquiries and credit-insurance enquiries for the
purpose of assessing and administering the Contract. Personal information must be processed only for lawful
business purposes and in accordance with applicable data-protection law, including POPIA where applicable.

Supply and fabrication may be subject to an approved Maxx account, supplier credit terms, availability and adequate
CIGC or other credit-insurance cover. Maxx may require cash before dispatch, a deposit, advance payment or
payment guarantee where approval is unavailable or exposure increases.

A certificate signed by a Maxx director or authorised financial manager stating an amount due, the due date and
interest calculation is prima facie evidence of that indebtedness, unless there is manifest error. Maxx may report an
undisputed payment default to a registered credit bureau or lawful industry service only after required notice and
legal compliance.

29. Cession, subcontracting, confidentiality, intellectual property and publicity

The Client may not cede, delegate or transfer the Contract or payment obligation without Maxx's written consent.
Maxx may engage mills, merchants, fabricators, transporters and specialist subcontractors while remaining
responsible for its contracted scope.

Project-specific pricing, rate build-ups and commercial proposals are confidential and may be disclosed only to the
Client professional team, funders, insurers, auditors or advisers who reasonably need them, or as required by law.
This does not prevent disclosure of information already public or independently known.

Scheduling templates, fabrication methods, proprietary take-off data and documents created by Maxx remain
Maxx's intellectual property. The Client receives a project-specific licence to use deliverables for the Works once
amounts due for those deliverables are paid. This does not affect ownership of the professional team design
documents supplied to Maxx.

Unless the Client reasonably objects in writing for confidentiality or security reasons, Maxx may place customary
project signage and use non-confidential photographs and a factual project description for its portfolio, provided
personal information and sensitive project details are not disclosed.

30. General provisions

The Contract constitutes the whole agreement on its subject matter. No amendment, variation, waiver or cancellation
is valid unless recorded in writing and agreed by authorised representatives. A failure or delay in enforcing a right is
not a waiver.

If a clause is invalid or unenforceable, it is severed or read down to the minimum extent necessary and the remaining
clauses continue. Electronic records and signatures may be used. Clauses concerning payment, title, confidentiality,
dispute resolution, liability, indemnities and accrued rights survive completion or termination to the extent necessary
to give them effect. The law of the Republic of South Africa applies.
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APPENDIX A - REBAR-SPECIFIC TERMS

A1. Material supply, cut and bend

e R-bar mild steel, where quoted, is supplied to the stated SANS 920 grade and nominal yield strength in the diameters
listed in the Quotation.

¢ Y-bar high-tensile steel, where quoted, is supplied as B500B or the other specified grade in the diameters listed in the
Quotation.

e Cutting, bending, tagging and bundling are based on the approved Bending Schedule and written release. A revision
after fabrication begins is a variation and affected material may be non-returnable.

¢ Black binding wire, chairs, spacers, couplers, mechanical splices, proprietary accessories and sundries are included only
when expressly listed.

e Material certificates, test certificates and traceability documents are supplied only to the level stated in the Quotation or
specification.

A2. Bending Schedule and revision control

e Each release should identify the project, Bending Schedule number, revision, bar marks or scope, required delivery date,
delivery point and authorised contact.

e Maxx may rely on the final revision expressly released for fabrication. Superseded schedules must be clearly withdrawn
by the Client.

¢ Where Maxx prepares a Bending Schedule or take-off, it remains subject to engineer / professional-team approval
before fabrication unless the Quotation expressly assigns design responsibility to Maxx.

» Revisions after procurement or fabrication may result in scrap or surplus steel. Unless the Quotation states otherwise,
normal fabrication offcuts and surplus arising from Maxx procurement remain Maxx property.

A3. Welded reinforcing mesh

e Mesh must be the standard reference, aperture, wire diameter, sheet or roll size and mass stated in the Quotation.

¢ Unless another standard is expressly specified, welded reinforcing mesh must conform to SANS 1024:2012 Edition 2.2 or
a later mandatory replacement standard.

e Mesh laps, overlaps, cutting waste, special shapes, support accessories and tying are excluded unless expressly
included.

e Supply-only mesh is delivered in standard manufacturer sizes unless the Quotation includes cutting or special
fabrication.

AA4. Fixing and labour

e Fixing is excluded unless expressly included. A supply rate does not include unloading, sorting, placing, tying or fixing.

¢ A quoted fixing rate applies to conventional reinforcement under the stated access, sequence and productivity
assumptions. Mechanical couplers, welded reinforcement, special coatings, congested or unusually complex cages,
post-tensioning interfaces and other non-standard work are priced separately.

e A fixing rate based on Maxx labour must be renegotiated if the Client requires nominated, local or project-specific labour
at different employment terms.

e Excessive overtime, additional supervision, recovery work, fragmented fronts, repeated remobilisation or labour
inefficiency caused by late information, access restrictions or other matters outside Maxx's responsibility are additional.

AS. Free-issue material

* Free-issue steel or accessories must be delivered in adequate time, quantity and condition, with clear identification and
any required certificates.

e Maxx may record shortages, excessive rust, contamination, incorrect grade, bent stock, damaged mesh or other obvious
issues before handling. Time and cost caused by defective or incomplete free-issue material are variations.

e Scrap and offcuts from free-issue steel remain the Client property unless otherwise agreed, but removal, sorting and
transport are excluded unless priced.

Aé. Inspection before incorporation

¢ The Client and professional team must inspect reinforcement before it is covered up or incorporated into subsequent
work.

¢ Any discrepancy must be reported in writing before alteration or covering. Maxx must be given a reasonable opportunity
to inspect and, where responsible, remedy the issue.

e Commencement of subsequent work is evidence that visible quantity, position and workmanship have been accepted,
subject to a proven latent defect.
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These defaults apply only where the Quotation or an identified Supplier Schedule does not state a different project-

specific requirement.

Commercial condition Maxx default application

Quotation validity 15 calendar days unless the Quotation states otherwise; material pricing remains
subject to the stated rise-and-fall basis.

Quantity change A material variance from quoted items, bar mix, delivery pattern or quantities -
including more than 10% from the quoted basis - permits rate review.

Escalation Rise and fall from the stated material / transport base date; supplier or mill notices may
substantiate steel, mesh, fabrication, transport or fuel changes.

Dispatch pricing The applicable quoted or adjusted material price at dispatch or fabrication release
applies unless Maxx expressly fixed a price for an identified period.

Payment Net 30 calendar days for an approved account unless shorter terms or a selected
standard-form cycle apply; no pay-when-paid condition.

Rate exclusions Retention, guarantees, duties, abnormal transport, site establishment, containers,
specialist lifting, permits and items not expressly included.

Full-load transport Minimum 28-ton truck load to one accessible drop point where full-load pricing is
used; part loads, multiple drops and abnormal transport are additional.

Lead time Standard rebar orders: 4-5 working days after final approval and release. Indicative 40
mm bar lead time: 4 weeks, subject to availability.

Unloading Client / Main Contractor to unload unless expressly included.

Truck release Free offloading period as stated in Quotation / Supplier Schedule; if not stated, 4 hours
after arrival. Additional waiting charges are for the Client account.

Short delivery notice Record on the signed delivery note and notify Maxx within 48 hours.

Returns Prior written authorisation required. Project-specific fabricated or tagged material is
normally non-returnable.

Safety file One file included for quantities over 30 tons where stated; lower quantities and
additional files are charged at the applicable Quotation rate.

Material standards Rebar: SANS 920:2011 Ed 2.3; mesh: SANS 1024:2012 Ed 2.2; Bending Schedules:
SANS 282:2011 Ed 6, unless another standard is specified or a later mandatory
replacement applies.

Supply conditions Subject to steel availability, supplier capacity, transport availability and approved credit
/ credit-insurance exposure where applicable.

Project confirmation
Supplier / mill Supplier reference
Supplier quote date Base date

Minimum load / Lead time
delivery

Safety-file charge External audit charge

Part-load / multiple-

drop rate Truck-delay rate
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APPENDIX C - PAYMENT, DELIVERY & CLAIM ADMINISTRATION

Stage Required action

1. Before acceptance Attach the current Maxx Quotation and these terms; identify supplier / mill reference, base
date, scope, material grades, transport basis, payment terms and selected standard-form
contract.

2. Before procurement Receive official order, approved account or required deposit, final drawings and Bending

Schedules, delivery address, unloading plan, programme and written release.

3. Fabrication control Record schedule number and revision, approval date, bar marks, mass, fabrication status,
committed material and any Client change after release.

4. Delivery booking Confirm vehicle type, minimum load, drop point, access, offloading resource, authorised
contact, delivery window and abnormal transport requirement.

5. Delivery receipt Check tags, bundles, mesh references and quantities; record shortage or visible damage on
the signed proof of delivery; notify Maxx within 48 hours.

6. During fixing Maintain labour, progress, instruction, variation, access, delay, overtime, standing-time and
inspection records. Report discrepancies before alteration or covering.

7. Initial notice Give notice of events affecting time or cost within 20 working days unless the signed standard
form states another period.

8. Detailed claim Submit substantiation within 40 working days or an agreed extended period.

9. Monthly claim Submit by the agreed cut-off with cumulative valuation, measured mass / quantities,
deliveries, variations, materials, escalation, interest and VAT.

10. Payment Pay the undisputed amount by the due date. Approved-account default: net 30 calendar days
unless a shorter or standard-form cycle applies.

11. Default Interest accrues from the due date. After the contractual notice period, Maxx may suspend
procurement, fabrication, deliveries or work where default remains.

12. Close-out Agree quantities, deliveries, variations and claims progressively; obtain handover records;
release retention / security at agreed milestones; assess final account promptly.

CLAIM PACK MINIMUM

Cover sheet; cumulative valuation; approved Bending Schedules and revisions; bar lists and measurement sheets; previous
certified amounts; delivery notes; variations and written instructions; fabrication and material records; labour and plant
returns; delay, overtime and truck-standing records; escalation support; retention / security; contra-charge response; VAT
summary; and banking details verified through Maxx fraud-prevention procedure.
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APPENDIX D - MINIMUM COMMERCIAL PROTECTIONS

Unless specifically priced, negotiated and accepted in a signed deviation schedule, Maxx Rebar does not accept the
following risk transfers:

e payment conditional on actual receipt by the Client from the employer, or payment periods longer than 30 calendar days
after a compliant claim;

¢ unlimited retention, retention above the agreed cap, or retention without clear reduction and release dates;

e unilateral or unsupported contra charges, global set-off, or withholding the whole claim because a portion is disputed;

e incorporation of an undisclosed main contract, supplier policy, attendance schedule or online document that may be
changed after acceptance;

e unlimited liability, liability for consequential loss, or indemnities for the negligence or breach of the Client, employer,
professional team, supplier or other contractors;

¢ design responsibility, fithess-for-purpose warranties or professional liability not expressly included and priced;

¢ penalties or delay damages without an agreed programme, clear completion obligation, extension-of-time rights and a
stated monetary cap;

e unilateral acceleration, resequencing, overtime, fragmented working, extended duration or changed labour source
without time and cost adjustment;

e responsibility for unloading, cranage, abnormal transport, multiple drops, site establishment, storage containers, security
or access equipment unless expressly included;

o free replacement or rework where delivered materials were altered, mixed, incorrectly stored, covered up or
incorporated without giving Maxx an opportunity to inspect;

e waiver of lien, suspension, adjudication, interest or other payment-security rights without a separately priced and signed
agreement;

e security, guarantees, bonds, surety or insurance beyond the stated Quotation assumptions; and

e termination for convenience without payment for completed work, fabricated and committed materials, supplier
cancellation costs, storage, demobilisation and reasonable overhead contribution.
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APPENDIX E - ORDER, BENDING SCHEDULE & CALL-OFF CONTROLS

The following minimum information should accompany each fabrication release or site call-off. The purpose is to
avoid wrong-revision fabrication, delivery confusion and disputed quantities.

MAXX REBAR | STANDARD TERMS & CONDITIONS AA
VERSION 2.0 | OCTOBER 2026 Mo—

Control item Required information / rule

Project identification Project name, site address and Client / contractor reference.

Order / call-off number Unique Maxx call-off or order reference and the Client purchase-order / instruction
reference.

Bending Schedule Schedule number and exact revision being released.

Scope released Bar marks, mesh references, zones / levels and total scheduled mass or quantity.

Delivery requirement Requested date, time window, vehicle restrictions, drop point and unloading method.

Site contact Name and mobile number of authorised person receiving the delivery.

Release status Written confirmation that the schedule is approved for fabrication. Draft / unchecked

schedules are not fabrication releases.

Revision after release Any later change is a variation. Maxx may stop affected fabrication where practical and
will identify committed, completed, reusable and scrap material.

Delivery receipt Receiver checks bundle tags and records visible shortages / damage before signing.
Notify Maxx within 48 hours.

Close-out Call-off quantities, delivery notes and schedule totals are reconciled progressively for
claim and final-account purposes.
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ISSUE CONTROL & DOCUMENT APPROVAL

BEFORE ISSUE

Confirm that the current Quotation, scope, supplier / mill reference, base date, payment terms, transport basis, lead times
and any agreed deviations are attached or clearly referenced. This document should be reviewed for each project before
acceptance.

Version history
Version Date Description Status
1.0 August 2026 Initial standard reinforcing terms and conditions. Superseded
2.0 October 2026 Corporate rebrand to Maxx Rebar; commercial, Current
delivery, fabrication, risk, credit and call-off
provisions updated.
Document approval
Prepared by Date
Reviewed by Date

Approved for issue

by Version 2.0 - October 2026

MAXX STRUCTURES (PTY) LTD | MAXX REBAR

+27 76 866 4558 | info@maxxstructures.co.za | maxxstructures.co.za
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